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From A to B and from point C to D on the boundary

Provide round post and 1200 high square galvanised steel sheep fence set at 500mm
from the boundary and then to the inside of the fence plant a laurel hedge Prunus
Laurocerasus Rotundifloria as below

Hedge Planting

Length of hedge from A-B 10m

Length of hedge from C-D 62m

Landscaping Specification

Continuous Hedge Planting 72m total

5 plants per linear metre planted in staggered double row 400mm apart

Size 450-600mm high

Number

72m total will require 360 total Prunus Laurocerasus Rotundifloria Laurel plants
To be kept at 1700mm high when fully grown

Tree Planting
Sizes standard 100mm root balled and 2-3.5m high

1 tree Plum

1 tree Pear

1 tree Oak

1 tree Magnolia
4 trees total

Requirements

You must
. carry out work between 1st November and 31st March
. prepare the ground along a 1.5m wide strip to provide good soil conditions and

as little competition from other vegetation as possible.

apply any herbicide to the 1.5m strip in the August or September prior to planting only
plants must be:-

2 year old transplants

at least 450mm to 600mm high

planted in a staggered double row 400mm apart with a minimum of 6 plants per metre
kept clear of weeds until they are established

remove guards and tree shelters once the plants are established

replace all failures in the following planting season

trim the newly planted hedge in at least the first 2 years to encourage bushy growth,

allowing the hedge to become taller and wider at each cut
Planting

To plant a hedge successfully,
1. Prepare the ground so the soil becomes friable (has a crumbly texture) and is free
of other growth.
2. Take care of rots before planting by keeping them covered at all times, especially when
it is sunny or windy.
3. Avoid opening more than one bag of plants at a time
D 18-05-26 As built

Control Weeds C 07-09-23 notes added plus extra tree (Magnolia)
Control competitive weeds (including brambles, B 26-07-23 notes added plus extra tree (Oak)
nettles and grasses) during the first growing A 15-5-23 revised to planning comments dated 10-5-23

season. These weeds reduce the growth rate of rev  date

‘ description

the new plants by competing or soil moisture, Planning 23/0201

Building Regs

nutrients and light. Avoid using a strimmer as . .
Maison Design

these can damage the plants
architectural practice

When to Plant
November is generally the best time to plant.
25 Caldicot Road  tel 01291 422712

However if you are planting into clay soils wait

until March. Do not plant in freezing weather or Rogiet . Email o
on waterlogged ground. Monmouthshire  mark@maisondesign.biz
99 9 NP26 3SE WEB www.maisondesign.biz

Confirmation that the orchard and frontage trees
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